
Partner Country Business Forecast Q3 2018-Q2 2019

Upcoming MCC-Funded Business Opportunities

This forecast includes planned contract and grant opportunities (above $200,000) administered by MCC

partner countries. It is updated on a quarterly basis and is intended to provide reasonable notice of

planned procurements to potential suppliers and contractors. For more information, click “Contact” in

the list below to send an email directly to the accountable entity responsible for the opportunity. If no

contact information is available at this time, please check this page again in the future for quarterly

updates.

Note: This forecast is subject to change as MCC programs develop.
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Benin info@mcabe

nin2.bj

Contact Policy

Reform &

Institutional

Strengthenin

g Project

(PRISP)

Suppliers for

the

distribution

of efficient

products to

households

Goods Energy 2019 Q1

Benin info@mcabe

nin2.bj

Contact Electricity

Generation

Project

(EGP)

Design study

and

execution of

the

rehabilitation

, modernizati

on and

reinforcemen

t works of

the Yéripao

hydroelectric

plant (Design

Build + ESIA

Works Energy 2018 Q3
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+

hydrological

studies)

Benin info@mcabe

nin2.bj

Contact Electricity

Distribution

Project

(EDP)

Design &

Construction

for the

National

Dispatch

Center

Works Energy 2018 Q3

Benin info@mcabe

nin2.bj

Contact Electricity

Distribution

Project

(EDP)

Realization

of the

construction

works for the

reinforcemen

t of the

Network at

Regional

level

Works Energy 2018 Q3

Benin info@mcabe

nin2.bj

Contact Electricity

Distribution

Project

Realization

of the

construction

Works Energy 2018 Q3
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(EDP) works/

Activity "Stre

ngthening

the Cotonou

Network"

Benin info@mcabe

nin2.bj

Contact Environment

al & Social

Performance

Consultant

for the decon

tamination of

hazardous

materials

Consultant

Services

Energy 2018 Q3

Benin info@mcabe

nin2.bj

Contact Policy

Reform &

Institutional

Strengthenin

g Project

(PRISP)

Architectural

firm for the

construction

of the ARE

headquarters

(architectural

& technical

studies and

works

supervision)

Consultant

Services

Energy 2018 Q3

Benin info@mcabe Contact Policy Test Consultant Energy 2019 Q1
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nin2.bj Reform &

Institutional

Strengthenin

g Project

(PRISP)

equipment

suppliers for

the

installation of

the test

laboratory

for

refrigerators

and lamps

Services

Benin info@mcabe

nin2.bj

Contact Policy

Reform &

Institutional

Strengthenin

g Project

(PRISP)

Review and

development

of regulatory

texts,

standards

and impleme

ntation of an

incentive

framework

for energy

efficiency

Consultant

Services

Energy 2019 Q1

Benin info@mcabe

nin2.bj

Contact Policy

Reform &

Selection of

the auditor

Consultant

Services

Energy 2018 Q3
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Institutional

Strengthenin

g Project

(PRISP)

of the imple

mentation of

the

management

contract and

the

agreement

plan

Benin info@mcabe

nin2.bj

Contact Policy

Reform &

Institutional

Strengthenin

g Project

(PRISP)

Operator as

part of the

management

of the SBEE

Consultant

Services

Energy 2018 Q3

Benin info@mcabe

nin2.bj

Contact Communicati

on & Public

Relations

Recruitment

of a commun

ication

agency to

support the

government

and some

implementin

Consultant

Services

Energy 2018 Q3
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g agencies

strategy of c

ommunicatio

n

Benin info@mcabe

nin2.bj

Contact Monitoring &

Evaluation

(SE)

Consultant

for second

Data Quality

Review

Consultant

Services

Energy 2018 Q3

Benin info@mcabe

nin2.bj

Contact Electricity

Distribution

Project

(EDP)

Study on the 

Implementati

on of a

Maintenance

Management

System for

SBEE

Consultant

Services

Energy 2018 Q3

Cote d'Ivoire Celine.Serot

@cardno.co

m

Contact Skills for

Employabilit

y and

Productivity

Project

IDIQ

Contract for

Architect/

Design/

Supervision +

Orientation

Consultant

Services

Infrastructure 2018 Q3
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Sector Anticipated
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Publication

(Calendar

Quarters)

Cote d'Ivoire Celine.Serot

@cardno.co

m

Contact Skills for

Employabilit

y and

Productivity

Project

Environment

al/Social

Oversight

Consultant

Services

Environment 2018 Q3

Cote d'Ivoire Celine.Serot

@cardno.co

m

Contact Skills for

Employabilit

y and

Productivity

Project

Lead NGO

for

Community

Mobilization

for Local

Secondary

Schools'

Construction

in the Gbêkê

Region

Consultant

Services

Education 2018 Q4

Cote d'Ivoire Celine.Serot

@cardno.co

m

Contact Skills for

Employabilit

y and

Productivity

Project

ENS Partner

for Initial

Quality

Training

Improvement

, Supervision

Improvement

Consultant

Services

Education 2018 Q3
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Country MCA
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Contact

Contact

Email

Project Description Requirement

Type

Sector Anticipated

Quarter of
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(Calendar

Quarters)

, and Support

for

Secondary

Teachers

Cote d'Ivoire Celine.Serot

@cardno.co

m

Contact Skills for

Employabilit

y and

Productivity

Project

Design /

Supervision

of the ENS

offices in

Bouaké and

San Pedro

Consultant

Services

Infrastructure 2018 Q3

Cote d'Ivoire Celine.Serot

@cardno.co

m

Contact Skills for

Employabilit

y and

Productivity

Project

Gender

Policy

Development

in Education

and

Institutional

Strengthenin

g

Consultant

Services

Gender and

Social

2018 Q3

Cote d'Ivoire Celine.Serot

@cardno.co

m

Contact Skills for

Employabilit

y and

Implementati

on of an

Integrated

Consultant

Services

Education 2018 Q3
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(Calendar

Quarters)

Productivity

Project

Education

Information

and

Management

System -

"Integrated

EMIS" within

MENET-FP

Cote d'Ivoire Celine.Serot

@cardno.co

m

Contact Skills for

Employabilit

y and

Productivity

Project

Management

of PDC Fund,

Quality

Assurance

and Insertion

of Graduates

of PDC

Centers

Consultant

Services

Education 2018 Q3

Cote d'Ivoire Celine.Serot

@cardno.co

m

Contact Skills for

Employabilit

y and

Productivity

Project

Design /

Supervision

of the BTP

Center

Consultant

Services

Infrastructure 2018 Q3
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Country MCA

Program

Procurement

Contact

Contact

Email

Project Description Requirement

Type

Sector Anticipated

Quarter of

Publication

(Calendar

Quarters)

Cote d'Ivoire Celine.Serot

@cardno.co

m

Contact Skills for

Employabilit

y and

Productivity

Project

IDIQ

Contract for

Design /

Supervision

for PDC

Construction

Consultant

Services

Infrastructure 2018 Q3

Cote d'Ivoire Celine.Serot

@cardno.co

m

Contact Skills for

Employabilit

y and

Productivity

Project

Recruitment

of a Firm for

Technical

Assistance to

the BTP

Center - AT

(soft)

Consultant

Services

Education 2018 Q3

Cote d'Ivoire Celine.Serot

@cardno.co

m

Contact Abidjan

Transport

Project

US University

Partnerships

for

Engineering

Economic En

vironmental

and Social

Graduate

Infrastructure

Consultant

Services

Education 2018 Q4

P
a
r
t
n

e
r
 
C

o
u

n
t
r
y
 
B

u
s
i
n

e
s
s
 
F

o
r
e
c
a
s
t
 
Q

3
 
2
0

1
8

-
Q

2
 
2
0

1
9

 
|
 
J
u

l
y
 
5

,
 
2
0

1
8

11

mailto:Celine.Serot@cardno.com
mailto:Celine.Serot@cardno.com
mailto:Celine.Serot@cardno.com
mailto:Celine.Serot@cardno.com
mailto:Celine.Serot@cardno.com
mailto:Celine.Serot@cardno.com
mailto:Celine.Serot@cardno.com
mailto:Celine.Serot@cardno.com
mailto:Celine.Serot@cardno.com
mailto:Celine.Serot@cardno.com
mailto:Celine.Serot@cardno.com
mailto:Celine.Serot@cardno.com


Country MCA

Program

Procurement

Contact
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Country MCA
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Contact

Contact

Email
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Sector Anticipated

Quarter of

Publication

(Calendar

Quarters)

Program

Cote d'Ivoire Celine.Serot

@cardno.co

m

Contact Abidjan

Transport

Project

Four senior

long-term

technical

advisors

(Individual

Consultants)

Consultant

Services

Transportatio

n

Infrastructure

2018 Q3

Cote d'Ivoire Celine.Serot

@cardno.co

m

Contact Abidjan

Transport

Project

Transport En

vironmental

and Social

Oversight

Consultant

Consultant

Services

Transportatio

n

Infrastructure

2018 Q3

Cote d'Ivoire Celine.Serot

@cardno.co

m

Contact Abidjan

Transport

Project

PPP

Transaction

Advisory

Services for a

Truck

Parking

Logistics

Center in

PPP Model

Consultant

Services

Transportatio

n

Infrastructure

2018 Q4
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Contact

Email

Project Description Requirement

Type

Sector Anticipated

Quarter of

Publication

(Calendar

Quarters)
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Quarters)

El Salvador adquisiciones

@fomilenioii.

gob.sv

Contact Logistical

Infrastructure

Project

Design &

Construction

of Nejapa

Water

Treatment

Plan

Works Water &

Sanitation

2018 Q3

El Salvador adquisiciones

@fomilenioii.

gob.sv

Contact Investment

Climate

Project

Customs

Reform

Consultancy

Consultant

Services

Transportatio

n

Infrastructure

2018 Q3

El Salvador adquisiciones

@fomilenioii.

gob.sv

Contact Human

Capital

Project

Construction

/Rehabilitatio

n of Full-time

inclusive

Educational

Centers,

Groups 3, 4,

5 (5

Educational

Centers)

Works Educational

Infrastructure

2018 Q3

Ghana paghana@ch

arleskendall.c

Contact ECG

Financial &

Replacement

of Legacy

Goods Energy 2018 Q4
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Program

Procurement

Contact

Contact
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Project Description Requirement

Type

Sector Anticipated

Quarter of

Publication

(Calendar

Quarters)

Country MCA

Program

Procurement

Contact

Contact

Email

Project Description Requirement

Type

Sector Anticipated

Quarter of

Publication

(Calendar

Quarters)

om Operational

Turnaround

Project

Meters with

Prepayment

Meters

Ghana paghana@ch

arleskendall.c

om

Contact ECG

Financial &

Operational

Turnaround

Project

Pokuase Bulk

Supply Point

- Package 1A:

330/33 kV

GRIDCo

substation;

Package 1B:

33/11 kV ECG

substation

Works Energy 2018 Q3

Ghana paghana@ch

arleskendall.c

om

Contact ECG

Financial &

Operational

Turnaround

Project

Pokuase Bulk

Supply Point

- Package 2:

Outgoing 33

and 11kV inter

connecting

lines

Works Energy 2018 Q4

Ghana paghana@ch

arleskendall.c

Contact ECG

Financial &

Low Voltage

Line

Works Energy 2018 Q3
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Country MCA

Program

Procurement

Contact

Contact

Email

Project Description Requirement

Type

Sector Anticipated

Quarter of

Publication

(Calendar

Quarters)

Country MCA

Program

Procurement

Contact

Contact

Email

Project Description Requirement

Type

Sector Anticipated

Quarter of

Publication

(Calendar

Quarters)

om Operational

Turnaround

Project

Bifurcation -

Achimota

District

Ghana paghana@ch

arleskendall.c

om

Contact ECG

Financial &

Operational

Turnaround

Project

Low Voltage

Line

Bifurcation -

Kaneshie

District

Works Energy 2018 Q3

Ghana paghana@ch

arleskendall.c

om

Contact ECG

Financial &

Operational

Turnaround

Project

Low Voltage

Line

Bifurcation -

Dansoman

District

Works Energy 2018 Q4

Ghana paghana@ch

arleskendall.c

om

Contact ECG

Financial &

Operational

Turnaround

Project

Definition of

Technical

and

Functional

Requirement

of tools and

Equipment

and Update

Consultant

Services

Energy 2018 Q4
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Country MCA

Program

Procurement

Contact

Contact

Email

Project Description Requirement

Type

Sector Anticipated

Quarter of

Publication

(Calendar

Quarters)

Country MCA

Program

Procurement

Contact

Contact

Email

Project Description Requirement

Type

Sector Anticipated

Quarter of

Publication

(Calendar

Quarters)

of Curricula

for ECG

Training

School

Ghana paghana@ch

arleskendall.c

om

Contact Energy

Efficiency &

Demand Side

Management

Project

Streetlight

Replacement

and Upgrade

Project

Goods/Work

s

Energy 2018 Q3

Ghana paghana@ch

arleskendall.c

om

Contact Energy

Efficiency &

Demand Side

Management

Project

Design and

Delivery of

Professional

Certification

Courses for

Energy

Auditing and

Energy

Management

Consultant

Services

Energy 2018 Q3

Ghana paghana@ch

arleskendall.c

om

Contact ECG

Financial &

Operational

Upgrade of

Data Center

IT Systems Energy 2018 Q3
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Country MCA

Program

Procurement

Contact

Contact

Email

Project Description Requirement

Type

Sector Anticipated

Quarter of

Publication

(Calendar

Quarters)

Country MCA

Program

Procurement

Contact

Contact

Email

Project Description Requirement

Type

Sector Anticipated

Quarter of

Publication

(Calendar

Quarters)

Turnaround

Project

Ghana paghana@ch

arleskendall.c

om

Contact ECG

Financial &

Operational

Turnaround

Project

Enterprise

Resource

Platform

IT Systems Energy 2018 Q4

Ghana paghana@ch

arleskendall.c

om

Contact NEDCo

Financial &

Operational

Turnaround

Project

NEDCo

Customer

Census

Consultant

Services

Energy 2018 Q4

Ghana paghana@ch

arleskendall.c

om

Contact NEDCo

Financial &

Operational

Turnaround

Project

Tools,

Equipment, &

Operations &

Maintenance

Materials for

NEDCo

Operations

Goods Energy 2018 Q4

Guatemala raguilar@pro Contact Resource Transaction Consultant Transportatio 2018 Q4
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Country MCA

Program

Procurement

Contact

Contact

Email

Project Description Requirement

Type

Sector Anticipated

Quarter of

Publication

(Calendar

Quarters)

Country MCA

Program

Procurement

Contact

Contact

Email

Project Description Requirement

Type

Sector Anticipated

Quarter of

Publication

(Calendar

Quarters)

nacom.org Mobilization

Project

Advisor for

Light Rail

PPP

Services n

Kosovo procurement

@millennium

kosovo.org

Contact Reliable

Energy

Landscape

Project

Data

Collection for

Reliable

Energy

Landscape

Project

Consultant

Services

Energy 2018 Q3

Kosovo procurement

@millennium

kosovo.org

Contact Reliable

Energy

Landscape

Project

Data Quality

Review for

Reliable

Energy

Landscape

Consultant

Services

Energy 2018 Q3

Kosovo procurement

@millennium

kosovo.org

Contact Reliable

Energy

Landscape

Project

District Heat

Metering

Upgrades

Consultant

Services

Energy 2019 Q2

Kosovo procurement

@millennium

Contact Transparent

Governance

Data

Collection for

Consultant

Services

Governance 2018 Q3
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Country MCA

Program

Procurement

Contact

Contact

Email

Project Description Requirement

Type

Sector Anticipated

Quarter of

Publication

(Calendar

Quarters)

Country MCA

Program

Procurement

Contact

Contact

Email

Project Description Requirement

Type

Sector Anticipated

Quarter of

Publication

(Calendar

Quarters)

kosovo.org Project Transparent

Governance

Project

Kosovo procurement

@millennium

kosovo.org

Contact Transparent

Governance

Project

Data Quality

Review for

Transparent

Governance

Project

Consultant

Services

Governance 2018 Q3

Kosovo procurement

@millennium

kosovo.org

Contact Transparent

Governance

Project

Implementati

on Partners

for Environm

ental Data

Activity for

Transparent

Governance

Project

Consultant

Services

Governance 2018 Q4

Kosovo procurement

@millennium

kosovo.org

Contact Transparent

Governance

Project

Implementati

on Partners

for Public

Access to

Judicial Data

Consultant

Services

Governance 2018 Q4
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Country MCA

Program

Procurement

Contact

Contact

Email

Project Description Requirement

Type

Sector Anticipated

Quarter of

Publication

(Calendar

Quarters)

Country MCA

Program

Procurement

Contact

Contact

Email

Project Description Requirement

Type

Sector Anticipated

Quarter of

Publication

(Calendar

Quarters)

Activity for

Transparent

Governance

Project

Liberia MCALiberiaP

A@cardno.co

m, slewionj@

mca.gov.lr

Contact Energy Design Build

Contractor

for Raw

Water

Pipeline

Works Water 2018 Q3

Liberia MCALiberiaP

A@cardno.co

m, slewionj@

mca.gov.lr

Contact Energy Development

of

Regulatory

Information

Management

System

(RIMS)

Consultant

Services

Information

Systems

2018 Q3

Liberia MCALiberiaP

A@cardno.co

m, slewionj@

mca.gov.lr

Contact Energy COSS/WTP/

Demand

Study

Consultant

Services

Energy 2018 Q3
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Country MCA

Program

Procurement

Contact

Contact

Email

Project Description Requirement

Type

Sector Anticipated

Quarter of

Publication

(Calendar

Quarters)

Country MCA

Program

Procurement

Contact

Contact

Email

Project Description Requirement

Type

Sector Anticipated

Quarter of

Publication

(Calendar

Quarters)

Liberia MCALiberiaP

A@cardno.co

m, slewionj@

mca.gov.lr

Contact Energy LEC

Electrical

Equipment

(Lots 1-6)

Goods Energy 2018 Q3

Liberia MCALiberiaP

A@cardno.co

m, slewionj@

mca.gov.lr

Contact Program

Management

and Administ

ration

Financial

Audit

Consultant

Services

Financial

Audit

2018 Q3

Liberia MCALiberiaP

A@cardno.co

m, slewionj@

mca.gov.lr

Contact Energy Specialized

Vehicles for

LEC

Goods Energy 2018 Q3

Liberia MCALiberiaP

A@cardno.co

m, slewionj@

mca.gov.lr

Contact Energy Feasibility

Study for

Markets'

Electrificatio

n

Consultant

Services

Energy 2018 Q3

Liberia MCALiberiaP

A@cardno.co

m, slewionj@

Contact Monitoring &

Evaluation

LEC

Customers

Classification

Consultant

Services

Monitoring &

Evaluation

2018 Q3
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mca.gov.lr and Feeder

Mapping

Study

Mongolia franklin@eb

mse.com, enk

htungalag.to

gtokh@mca-1

.org

Contact Bulk Water

Supply

Downstream

Wellfields

Detailed

Design

Consultant

Services

Water &

Sanitation

2018 Q3

Mongolia franklin@eb

mse.com, enk

htungalag.to

gtokh@mca-1

.org

Contact Bulk Water

Supply

Program

Management

Consultant

(PMC)

Consultant

Services

Water &

Sanitation

2018 Q3

Mongolia franklin@eb

mse.com, enk

htungalag.to

gtokh@mca-1

.org

Contact Bulk Water

Supply

Willingness

to Pay (WTP)

Study

Consultant

Services

Water &

Sanitation

2019 Q1

Mongolia franklin@eb

mse.com, enk

Contact Program Ad

ministration

Office

Equipment

Goods Program Ad

ministration

2018 Q3
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htungalag.to

gtokh@mca-1

.org

Morocco procurement

@mcamoroc

co.ma

Contact Education IDIQ

Contracts for

Design and

Supervision

of

Infrastructure

financed by

Charaka

(Partnership)

Fund

Consultant

Services

Education 2018 Q3

Morocco procurement

@mcamoroc

co.ma

Contact Education Grant

Manager

Charaka

Consultant

Services

Education 2018 Q3

Morocco procurement

@mcamoroc

co.ma

Contact Education Operationaliz

ing TVET

Sector Policy

Reform

Consultant

Services

Education 2018 Q3
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Morocco procurement

@mcamoroc

co.ma

Contact Workforce

Development

Capacity

building

program in

employment

policy

evaluation

Consultant

Services

Education 2018 Q4

Morocco procurement

@mcamoroc

co.ma

Contact Workforce

Development

Implementati

on of Gender

Certification

Consultant

Services

Education 2018 Q3

Morocco procurement

@mcamoroc

co.ma

Contact Workforce

Development

Improvement

of

functionning

of Taehil

information

system

Consultant

Services

Education 2019 Q1

Morocco procurement

@mcamoroc

co.ma

Contact Education Support for

information

management

, architecture

and security

of the SI-

Consultant

Services

Education 2018 Q3
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MASSAR

system

Morocco procurement

@mcamoroc

co.ma

Contact Education Capacity

development

, training and

change

management

of users and

staff in

charge of SI-

MASSAR

Consultant

Services

Education 2018 Q3

Morocco procurement

@mcamoroc

co.ma

Contact Education Purchase of

Equipment

for

Secondary

Schools

Goods Education 2018 Q4

Morocco procurement

@mcamoroc

co.ma

Contact Education Auditor for

Grants/

Education for

Employabilit

y partnership

Consultant

Services

Education 2018 Q3
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fund

Morocco procurement

@mcamoroc

co.ma

Contact Education Diagnostics

and

Technical

Studies for

upgrade of

schools in

two regions

Fès/Meknès

and Marrakec

h/Safi (2

Lots)

Consultant

Services

Education 2018 Q3

Morocco procurement

@mcamoroc

co.ma

Contact Education Works for

upgrade of 6

pilot establis

hments,

Tanger

Tétouan

Hoceima

(TTH) (6

Lots)

Works Education 2018 Q4
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Morocco procurement

@mcamoroc

co.ma

Contact Industrial

Land

Various

Works for

the

Development

of 3

Industrial

Zones

Works Land 2018 Q3

Morocco procurement

@mcamoroc

co.ma

Contact Industrial

Land

Legal

Support for

PPP

Structuring

Consultant

Services

Land 2018 Q3

Morocco procurement

@mcamoroc

co.ma

Contact Industrial

Land

Infra/ESP

firm for

FONZID

Consultant

Services

Land 2018 Q3

Morocco procurement

@mcamoroc

co.ma

Contact Industrial

Land

New Legal

Structure

Consultant

Services

Land 2018 Q3

Morocco procurement

@mcamoroc

co.ma

Contact Rural Land Melkisation - 

Implementati

on of Pilot

Consultant

Services

Land 2018 Q3
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Country MCA

Program

Procurement

Contact

Contact

Email

Project Description Requirement
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Sector Anticipated

Quarter of

Publication

(Calendar

Quarters)

Operation

Morocco procurement

@mcamoroc

co.ma

Contact Program Ad

ministration

Outside

Legal

Counsel

Consultant

Services

Program Ad

ministration

2018 Q3

Morocco procurement

@mcamoroc

co.ma

Contact Grant Facility

for

Sustainable

Industrial

Zones

Development

of New

Industrial

Zones and

Revitalization

of Existing

Zones that

Respond to

the Needs to

Businesses in

Terms of

Location,

Infrastructure

, Business

Services, and

that Have

High

Economic, En

Competitive

Grant

Land 2018 Q3
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Contact

Email

Project Description Requirement

Type

Sector Anticipated

Quarter of

Publication

(Calendar

Quarters)

Country MCA

Program

Procurement

Contact

Contact

Email

Project Description Requirement

Type

Sector Anticipated

Quarter of

Publication

(Calendar
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vironmental

and Social

Performance

Nepal MCANepalPA

@cardno.co

m

Contact Road

Maintenance

Project

Superpave

Asphalt Mix

Design and

Rehabilitatio

n Expert

Consultant

Services

Transportatio

n

Infrastructure

2018 Q3

Nepal MCANepalPA

@cardno.co

m

Contact Road

Maintenance

Project

Soils

Stabilization

and FDR

Expert

Consultant

Services

Transportatio

n

Infrastructure

2018 Q3

Nepal MCANepalPA

@cardno.co

m

Contact Road

Maintenance

Project

Technical

Assistance

for Road

Management

System

Consultant

Services

Transportatio

n

Infrastructure

2019 Q2

Nepal MCANepalPA

@cardno.co

m

Contact Road

Maintenance

Project

Recycling

Pilot Works

Works Transportatio

n

Infrastructure

2019 Q1
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Nepal MCANepalPA

@cardno.co

m

Contact Road

Maintenance

Project

Asphalt

Testing

Equipment

Goods Transportatio

n

Infrastructure

2019 Q1

Nepal MCANepalPA

@cardno.co

m

Contact Road

Maintenance

Project

Cement

Stabilization

Testing

Equipment

Goods Transportatio

n

Infrastructure

2019 Q1

Niger slombela@cr

ownagentsus

a.com

Contact Irrigation and

Market

Access

Project

Support the

Creation of

Water User

Associations

Consultant

Services

Agriculture 2018 Q3

Niger slombela@cr

ownagentsus

a.com

Contact Climate

Resilient

Community

Project

CRA Facility

Manager and

Business

Development

Services

Consultant

Services

Finance 2018 Q3

Niger slombela@cr

ownagentsus

a.com

Contact Irrigation and

Market

Access

Project

Development

of Private

Vetinary

Services

Consultant

Services

Agriculture 2018 Q3
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Country MCA
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Quarter of

Publication

(Calendar

Quarters)

Niger slombela@cr

ownagentsus

a.com

Contact Climate

Resilient

Community

Project

IDIQ for

Climate

Resilient

Community

Services

Consultant

Services

Agriculture 2018 Q3

Niger slombela@cr

ownagentsus

a.com

Contact Climate

Resilient

Community

Project

IDIQ for Envir

onmental

Work

Consultant

Services

Agriculture 2018 Q3

Niger slombela@cr

ownagentsus

a.com

Contact Climate

Resilient

Community

Project

IDIQ for

Resettlement

Action Plan

CRC Project

Consultant

Services

Agriculture 2018 Q3

Niger slombela@cr

ownagentsus

a.com

Contact Climate

Resilient

Community

Project

Capacity

Development

for

Community

Sustainability

and Public

Investment

Consultant

Services

Agriculture 2018 Q3
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Quarters)

Niger slombela@cr

ownagentsus

a.com

Contact Irrigation and

Market

Access

Project

Resettlement

for

Development

of Roads

Consultant

Services

Transportatio

n

Infrastructure

2018 Q4

Niger slombela@cr

ownagentsus

a.com

Contact Irrigation and

Market

Access

Project

Remote

Sensing and

Hydrological

Survey

Non-

consultant

Services

Energy &

Water

2018 Q4

Niger slombela@cr

ownagentsus

a.com

Contact Irrigation and

Market

Access

Project

Survey for

Irrigation and

Market

Access

Non-

consultant

Services

Monitoring &

Evaluation

2018 Q4

Niger slombela@cr

ownagentsus

a.com

Contact Regional

Sahel

Pastoralism

Support

(PRAPS)

Activity

Survey for

PRAPS

Non-

consultant

Services

Monitoring &

Evaluation

2018 Q4

Niger slombela@cr

ownagentsus

Contact Climate

Resilient

IDIQ for

Infrastructure

Works Agriculture 2018 Q4
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a.com Community

Project

for Climate

Resilient

Community

Senegal arame.fall@u

cf-

mcasn.com 

Contact Monitoring &

Evaluation

(SE)

Stakeholder

Management,

Grievance

Mechanism

IT Software

Goods Administratio

n

2018 Q4

Senegal arame.fall@u

cf-

mcasn.com 

Contact Program Ad

ministration

HR

Recruitment

Firm

Consultant

Services

Administratio

n

2018 Q4

Senegal arame.fall@u

cf-

mcasn.com 

Contact Program Ad

ministration

Procurement

Agent

Services

Consultant

Services

Administratio

n

2018 Q4

Senegal arame.fall@u

cf-

mcasn.com 

Contact Program Ad

ministration

Fiscal Agent

Services

Consultant

Services

Administratio

n

2018 Q4

Sierra Leone franklin@eb

mse.com

Contact Regulatory

Strengthenin

g Project

Supply of

Equipment

for Energy &

Goods Energy &

Water

2018 Q3
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Water

Regulatory

Commission

Sierra Leone franklin@eb

mse.com

Contact Water Sector

Reform

Project

DMA and

Standpipe De

monstration

Works

Works Energy 2019 Q1

Sri Lanka Program Ad

ministration

Procurement

Agent

Services

Consultant

Services

Program Ad

ministration

2018 Q4

Sri Lanka Program Ad

ministration

Fiscal Agent

Services

Consultant

Services

Program Ad

ministration

2018 Q4

Sri Lanka Transportatio

n PPP

Transaction

Advisor

Services

Consultant

Services

Transportatio

n

Infrastructure

2018 Q4

Togo mcctogoproc

urement@mc

c.gov

Contact Information

Technology

Consultant

for ICT policy

reform

studies

Consultant

Services

Information

Systems

2018 Q4
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Togo mcctogoproc

urement@mc

c.gov

Contact Land

Governance

Consultant

for LRAP

policy reform

studies

Consultant

Services

Land &

Agriculture

2018 Q4
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